

COMPARATIVE STATEMENT

| | |
|-----------------------------------|---|
| i) Name of Work | ADP NO: 366 Establishment of Public Schools in Sindh (93 Units (Revised) at Bilawal Bhutto Zardari Public School Tando Allahyar (2009-10) Programme) Academic Block A (First Floor) (Electric Work) |
| ii) Date of issue of Tender | 27-05-2025 |
| iii) Date of submission of Tender | 28-05-2025 |
| iv) Date of opening of Tender | 28-05-2025 |
| v) Estimated Cost | 3,000,000 |
| vi) Earnest Money | 149,920 |
| vii) Time of completion | 06 months |

BIDDER'S ELIGIBILITY / QUALIFICATION REPORT.

| S.No. | Name of Contractor / Firm | Rate Quoted by Each Firm | | Total Bid Price Offered | Remarks |
|-------|---------------------------|--------------------------|-------------------|-------------------------|----------|
| | | Part-A (Electric Work) | Part-B | | |
| 1 | M/S Abdul Razzak Mallah ✓ | 15.15% Below (S.I) | 0.00% Above (S.I) | 2,965,568 | Lowest |
| 2 | M/S Zahid Hussain Kurir ✓ | 14.35% below (S.I) | 0.00% Above (S.I) | 2,989,847 | 2nd High |


The rate quoted by M/S Abdul Razzak Mallah Government Contractor(s) @ 15.15% below for Part-A Electric Work and 0.00% above on Part-B, Part-A & B totaling to Rs 2,965,568 is evaluated as lowest by procurement committee is hereby recommended for approval.


FINANCIAL REVIEW


DETAIL OF ESTIMATE

| | | |
|---|-----------------------|-----------|
| 1 | Cost of S.I Part-A | 2,890,311 |
| 2 | Non-schedule Items | 371,922 |
| 3 | Less @ 15% | 433,547 |
| | Sub Total | 2,828,686 |
| 4 | ADD SRB @ 5% | 141,434 |
| | TOTAL | 2,998,407 |
| 5 | Add contingency @ 01% | 28,287 |
| | PART-B (W/S & S/F) | 0 |
| 6 | Cost of S.I Part-B | 0 |
| 7 | Non-schedule Items | 0 |
| 8 | Add. Atpar | 0 |
| | TOTAL PART-B | 0 |
| | G.TOTAL | 2,998,407 |
| | Contingency | 0 |
| | SAY | 2,998,407 |

| Rate Quoted by contractor | | |
|---------------------------|-----------------------------|-----------|
| M/S Abdul Razzak Mallah | | |
| 1 | Cost of S.I Part-A | 2,890,311 |
| 2 | Non-schedule Items-B | 371,922 |
| 3 | Less: Below on S.I @ 15.15% | 437,882 |
| | Sub Total | 2,824,351 |
| 5 | ADD SRB @ 5% | 141,218 |
| | TOTAL BID COST | 2,965,568 |
| 5 | Add contingency @ 01% | 28,244 |
| | ESTIMATED COST | 3,000,000 |
| | SAVING | 34,432 |
| Rate Quoted by Contractor | | |
| M/S Zahid Hussain Kurir | | |
| 1 | Cost of S.I Part-A | 2,890,311 |
| 2 | Non-schedule Items-B | 371,922 |
| 3 | Less: Below on S.I @ 14.35% | 414,760 |
| | Sub Total | 2,847,473 |
| 4 | Add SRB @ 5 % | 142,374 |
| | TOTAL BID COST | 2,989,847 |
| | Add contingency @ 01% | 28,475 |
| | ESTIMATED COST | 3,000,000 |
| | EXCESS | 10,153 |


 (Mushtaqe Ahmed Lakhair)
 Assistant Engineer
 Education Works Sub-Division-I
 Hyderabad
 MEMBER


 (Engr: Riaz Ahmed Shaikh)
 Executive Engineer
 Electrical Education Works Division
 Hyderabad
 Chairman


 Sameer Aljaz
 Assistant Engineer (Local Government)
 Public Health Engineering
 Hyderabad
 MEMBER