

**COMPARATIVE STATEMENT**

APP NO. 256/210 Construction of Buildings for Shelterless Primary Schools (94 Units)  
(SDG#4) District Dadu @ GBPS Daud Fakir Panhwar Taluka Juhri District Dadu (Electric  
Work).

|                                   |            |
|-----------------------------------|------------|
| i) Name of Work                   |            |
| ii) Date of issue of Tender       | 27-05-2025 |
| iii) Date of submission of Tender | 28-05-2025 |
| iv) Date of opening of Tender     | 28-05-2025 |
| v) Estimat Cost                   | 820,000    |
| vi) Earnest Money                 | 40,988     |
| vii) Time of completion           | 06 months  |

**BIDDER'S ELIGIBILITY / QUALIFICATION REPORT.**

| S.No. | Name of Contractor / Firm | Rate Quoted by Each Firm |                   | Total Bid Price Offered | Remarks  |
|-------|---------------------------|--------------------------|-------------------|-------------------------|----------|
|       |                           | Part-A (Electric Work)   | Part-B            |                         |          |
| 1     | M/S M.K & Sons            | 15.33% Below (S.I)       | 0.00% Above (S.I) | 816,780                 | Lowest   |
| 2     | M/S Faiz Muhammad         | 14.38% below (S.I)       | 0.00% Above (S.I) | 825,349                 | 2nd High |

The rate quoted by M/S M.K & Sons Government Contractor(s) @ 15.33% below for Part-A Electric Work and 0.00% above on Part-B, Part-A & B totaling to Rs. 816,780 is evaluated as lowest by procurement committee is hereby recommended for approval.

**FINANCIAL REVIEW****DETAIL OF ESTIMATE**

|                               |                       |                |
|-------------------------------|-----------------------|----------------|
| 1                             | Cost of S.I Part-A    | 859,029        |
| 2                             | Non-schedule Items    | 50,546         |
| 3                             | Less @ 15%            | 128,854        |
|                               | <b>Sub Total</b>      | <b>780,721</b> |
| 4                             | ADD SRB @ 5%          | 39,036         |
| <b>TOTAL</b>                  |                       | <b>819,757</b> |
| 5                             | Add contingency @ 00% | 0              |
| <b>PART-B (W/S &amp; S/F)</b> |                       | 0              |
| 6                             | Cost of S.I Part-B    | 0              |
| 7                             | Non-schedule Items    | 0              |
| 8                             | Add Atpar             | 0              |
| <b>TOTAL PART-B</b>           |                       | <b>0</b>       |
| <b>G.TOTAL</b>                |                       | <b>819,757</b> |
| <b>Contingency</b>            |                       | <b>0</b>       |
| <b>SAY</b>                    |                       | <b>819,757</b> |

**Rate Quoted by contractor**

M/S M.K &amp; Sons

|                                  |                             |                |
|----------------------------------|-----------------------------|----------------|
| 1                                | Cost of S.I Part-A          | 859,029        |
| 2                                | Non-schedule Items-B        | 50,546         |
| 3                                | Less: Below on S.I @ 15.33% | 131,689        |
|                                  | <b>Sub Total</b>            | <b>777,886</b> |
| 5                                | ADD SRB @ 5%                | 38,894         |
| <b>TOTAL BID COST</b>            |                             | <b>816,780</b> |
| 5                                | Add contingency @ 00%       | 0              |
| <b>ESTIMATED COST</b>            |                             | <b>820,000</b> |
|                                  | <b>SAVING</b>               | <b>3,220</b>   |
| <b>Rate Quoted by Contractor</b> |                             |                |
| M/S Faiz Muhammad                |                             |                |
| 1                                | Cost of S.I Part-A          | 859,029        |
| 2                                | Non-schedule Items-B        | 50,546         |
| 3                                | Less: Below on S.I @ 14.38% | 123,528        |
|                                  | <b>Sub Total</b>            | <b>786,047</b> |
| 4                                | Add SRB @ 5 %               | 39,302         |
| <b>TOTAL BID COST</b>            |                             | <b>825,349</b> |
|                                  | Add contingency @ 00%       | 0              |
| <b>ESTIMATED COST</b>            |                             | <b>820,000</b> |
|                                  | <b>EXCESS</b>               | <b>-5,349</b>  |

(Mashtaque Ahmed Lakhair)  
Assistant Engineer  
Education Works Sub-Division-I  
Hyderabad  
MEMBER

(Engr: Riaz Ahmed Shaikh)  
Executive Engineer  
Electrical Education Works Division  
Hyderabad  
Chairman

(Samee Aija)  
Assistant Engineer (Local Government)  
Public Health Engineering  
Hyderabad  
MEMBER