

OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI

No. XEN(H)/TC/G-55/ 177 /of 2024 Matiari,

Dated: 14-05-2024

NOTICE INVITING TENDERS

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works.

Sr. # / ADP #	Name of Work	Estimated Cost	Call Deposit Amount	Time allowed for Completion	Cost of bidding documents
	<u>ANNUAL DEVELOPMENT PROGRAMME-2023-24</u>				
01	Construction of Paver Block @ Matiari City Pir Sarhandi Muhalla and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
02	Construction of Paver Block & Drain @ Matiari City Jamote Muhalla and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
03	Construction of Paver Block @ Village Khidri and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
04	Construction of Paver Block @ Village Mohammad Khan Burdi from Noor Ahmed Burdi via Primary School and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
05	Construction of Paver Block @ Village Mohammad Abro / Junaid Rajput Muhalla and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
06	Construction of Paver Block @ Village Juma Shahok and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
07	Construction of Paver Block @ Village Dawood Sangrasi (Phase II)	5.000	2,50,000	24 Months	3,000/-
08	Construction of Paver Block @ Village Allah Dino Chand (Phase II)	5.000	2,50,000	24 Months	3,000/-
09	Construction of Paver Block @ Bhitshah Mori Mashooque Bughti House to Main Road Bhitshah and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
10	Construction of Paver Block @ Village Jamal Dahri (Phase II)	4.000	2,00,000	24 Months	3,000/-
11	Construction of Paver Block & Drainage @ Village Maroof Bhambhro (Phase II)	4.000	2,00,000	24 Months	3,000/-
12	Construction of Paver Block & Drainage @ Village Luqman Koreja (Phase II)	4.000	2,00,000	24 Months	3,000/-
13	Construction of Paver Block @ Village Pir Wah (Phase II)	4.500	2,25,000	24 Months	3,000/-
14	Construction of Paver Block @ Village Dhangano Laghari (Phase II)	4.500	2,25,000	24 Months	3,000/-
15	Construction of Paver Block @ Village Hamzo Laghari (Moosani) (Phase II)	4.500	2,25,000	24 Months	3,000/-
16	Construction of Paver Block @ Village Lal Bux Nizamani (Phase II)	5.000	2,50,000	24 Months	3,000/-
17	Construction of Paver Block @ Village Qasim Bughio (Phase II)	5.000	2,50,000	24 Months	3,000/-
18	Construction of Paver Block @ Village Karam Khan Nizamani (Phase II)	5.000	2,50,000	24 Months	3,000/-
19	Construction of Paver Block & Drainage @ Village Sono Khan Sangrasi (Phase II)	5.000	2,50,000	24 Months	3,000/-
20	Construction of Paver Block & Drainage @ Village Wasi Murad Shah (Phase II)	4.500	2,25,000	24 Months	3,000/-
21	Construction of Paver Block @ Village Jan Mohammad Sangrasi (Phase II)	5.000	2,50,000	24 Months	3,000/-
22	Construction of Paver Block @ Village Agham Wasan Hussaini Imam Bargah to Soomra Muhalla (Phase II)	4.000	2,00,000	24 Months	3,000/-
23	Construction of link road from Matiari Nasarpur Road to Deh Dari Road to link Village Chhugo Memon Road Mile 0/0-0/3+330' (Taken up length 0/1+330'-0/3+330')	7.000	3,50,000	24 Months	3,000/-
24	Recondition / Construction of road from Jam Shakh to Village Sahib Dino Mangwano and Village Soomar Mangwano Road Mile 0/0-1/1 (Recondition 0/0-0/5) (Construction 0/5-1/1) Taken up length recondition 0/0-0/5, Construction Portion 0/7-1/1	20.000	10,00,000	24 Months	3,000/-
25	Recondition / Construction of road from Khando Road to Village Punhoon Sahuwal Road Mile 0/0-0/6 (Recondition 0/0-0/4) (Construction 0/4-0/6) Taken up length recondition 0/2-0/4, Construction Portion 0/4-0/6	14.000	7,00,000	24 Months	3,000/-

Sr. # / ADP #	Name of Work	Estimated Cost	Call Deposit Amount	Time allowed for Completion	Cost of bidding documents
26	Construction of Paver Block @ Village Khanoth (Phase II)	4.000	2,00,000	24 Months	3,000/-
27	Construction of Paver Block from Main Bazar Union Council Office to Syed Panah Shah Shopping Center and Mirbahar Muhalla (Phase II)	4.000	2,00,000	24 Months	3,000/-
28	Recondition of link road from N.H.Way to Village Major Chandio Road Mile 0/0-1/2 (Taken up length 0/1+330'-1/0)	25.000	12,50,000	24 Months	3,000/-
29	Recondition of link road from N.H.Way to Kot Nindwani Road Mile 0/0-1/2 (Taken up length 0/1+330'-1/0)	25.500	12,75,000	24 Months	3,000/-
30	Construction of Paver Block & Drainage @ Village Jamal Khan Nizamani (Phase II)	4.500	2,25,000	24 Months	3,000/-
31	Construction of Paver Block & Drainage @ Village Arab Khan Nizamani (Phase II)	5.000	2,50,000	24 Months	3,000/-
32	Construction of Paver Block @ Village Poto Gahoti (Phase II)	5.000	2,50,000	24 Months	3,000/-
33	Construction of Paver Block @ Village Hayat Khan Nizamani (Phase II)	5.000	2,50,000	24 Months	3,000/-
34	Construction of Paver Block @ Village Arif Khatian (Phase II)	5.000	2,50,000	24 Months	3,000/-
35	Construction of Paver Block @ Village Datter Dino Chand and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
36	Construction of Paver Block @ Village Hamzo Laghari from Mohamamd Bux to Ameer Bux Laghari via Abid Laghari and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
37	Construction of Paver Block @ Village Wado Salario and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
38	Construction of Paver Block @ Village Mohammad Thaheem and Other Streets (Phase II)	5.500	2,75,000	24 Months	3,000/-
39	Construction of Paver Block @ Village Rano Bughio from Jan Mohammad Bughio to P.P.H.I Hospital and Jamia Masjid and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
40	Construction of Paver Block @ Village Kabil Abro (Phase II)	5.000	2,50,000	24 Months	3,000/-
41	Construction of Paver Block @ Village Bagh Ali Abro (Phase II)	5.000	2,50,000	24 Months	3,000/-
42	Construction of Paver Block @ Village Gahot (Phase II)	5.000	2,50,000	24 Months	3,000/-
43	Construction of Paver Block @ Village Mari Mohammad Khan (Phase II)	5.000	2,50,000	24 Months	3,000/-
44	Construction of Paver Block @ Village Sarang Machhi (Phase II)	5.000	2,50,000	24 Months	3,000/-
45	Construction of Paver Block & Drainage @ Village Haji Karo Machhi (Phase II)	5.000	2,50,000	24 Months	3,000/-
46	Construction of Paver Block & Drainage @ Village Makhdoom Ghulam Hyder (Phase II)	5.000	2,50,000	24 Months	3,000/-
47	Construction of Paver Block @ Village Talho Laghari (Phase II)	5.000	2,50,000	24 Months	3,000/-
48	Construction of Paver Block & Drainage @ Village Wahindri Near Village Saeed Khan Laghari (Phase II)	4.000	2,00,000	24 Months	3,000/-
49	Construction of Paver Block @ Village Lal Bux Chand (Phase II)	5.000	2,50,000	24 Months	3,000/-
50	Construction of Paver Block @ Village Allah Dino Jalalani (Phase II)	5.000	2,50,000	24 Months	3,000/-
51	Construction of Paver Block @ Village Saleh Mangrio (Phase II)	5.000	2,50,000	24 Months	3,000/-
52	Construction of Paver Block @ Kot Round (Phase II)	5.000	2,50,000	24 Months	3,000/-
53	Construction of Paver Block & Drainage @ Village Shah Mohammad Dahri (Phase II)	4.500	2,25,000	24 Months	3,000/-
54	Construction of Paver Block @ Village Sher Khan Malookani (Phase II)	5.000	2,50,000	24 Months	3,000/-
55	Construction of Paver Block @ Village Allah Wasayo Lakho (Phase II)	5.000	2,50,000	24 Months	3,000/-
56	Construction of Paver Block @ Village Bachal Rajar (Phase II)	5.000	2,50,000	24 Months	3,000/-

Sr. # / ADP #	Name of Work	Estimated Cost	Call Deposit Amount	Time allowed for Completion	Cost of bidding documents
57	Construction of Paver Block @ Village Manoo Faqir Barecho (Phase II)	5.000	2,50,000	24 Months	3,000/-
58	Construction of Paver Block from Tapali Road to Kot Syed Amir Ali Shah Jamote (400 Rft) (Phase II)	5.000	2,50,000	24 Months	3,000/-
59	Construction of Paver Block @ Dargah Pir Areesar and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
60	Construction of Paver Block @ Village Rawat Hajano and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
61	Construction of Paver Block @ Village Mushtaque Hajano and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
62	Construction of Paver Block @ Village Kando Manghar and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
63	Construction of Paver Block @ Kot Syed Nadeem Shah and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
64	Construction of Paver Block @ Village Mole Dino Khaskheli and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
65	Construction of Paver Block @ Village Haji Sacho Khaskheli and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
66	Construction of Paver Block @ Village Jiandal Kot and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
67	Construction of Paver Block @ Village Mevo Majeedano and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
68	Construction of Paver Block @ Village Saifal Khoso from Imdad Khoso House and Masjid Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
69	Construction of Paver Block @ Village Nazir Jat and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
70	Construction of Paver Block @ Kot Syed Ghulam Rasool Shah and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
71	Construction of Paver Block @ Village Anwar Khoso Makrani from Qaiser Khoso to Peeral Khoso Anwar Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
72	Construction of Paver Block @ Village Mohammad Ramzan Khaskheli and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
73	Construction of Paver Block @ Matiari City Jamote Muhalla Imam Bargah Syed Ali Hyder Shah Jo Alam Pak and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
74	Construction of Paver Block @ Village Haji Kanbho Khan Batti from Imtiaz Pahore House and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
75	Construction of Paver Block @ Village Abdullah Berhmani and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
76	Construction of Paver Block @ Village Allah Dino Sand Muhalla Saleh Daris / Mohammad Daris and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
77	Construction of Paver Block @ Village Tehlram to Qurban Magsi and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
78	Construction of Paver Block @ Haji Mohammad Uris Kot Soha Farm and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
79	Construction of Paver Block @ Village Unar Khan Khaskheli (Phase II)	5.000	2,50,000	24 Months	3,000/-
80	Construction of Paver Block @ Village Khuda Abad (Phase II)	5.000	2,50,000	24 Months	3,000/-
81	Construction of Paver Block @ Village Manoo Machhi (Phase II)	5.000	2,50,000	24 Months	3,000/-
82	Construction of Paver Block @ Village Noor Mohammad Jalalani (Phase II)	5.000	2,50,000	24 Months	3,000/-
83	Construction of Paver Block @ Village Badal Khoso / Village Ibrahim Khoso and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
84	Construction of Paver Block @ Village Gulab Rahu / Jam Rahu / Ali Hyder Rahu and Other Streets (Phase II)	5.000	2,50,000	24 Months	3,000/-
85	Recondition / Construction of link road from Chhadan road to Hyderabad Branch via Kot Haji Siddique Memon 0/0-0/5+330'	18.000	9,00,000	24 Months	3,000/-
86	Recondition of link road from Chowk Maqbool Vaser to Kot Shamsuddin Memon Road Mile 0/0-0/5	14.000	7,00,000	24 Months	3,000/-
87	Construction of Paver Block @ DC office and surroundings	10.000	5,00,000	24 Months	3,000/-
88	Recondition of link road from Shaikh Tear Masu Bhurgri Road to Village Jiandal Kot including Paver Block Road Mile 0/0-0/4	10.000	5,00,000	24 Months	3,000/-

Sr. # / ADP #	Name of Work	Estimated Cost	Call Deposit Amount	Time allowed for Completion	Cost of bidding documents
89	Recondition of link road Bhanoth road to Khuda Abad Chandia Road Mile 0/0-1/0	18.000	9,00,000	24 Months	3,000/-
90	Recondition of link road from Hala Old Road to Village Shafi Mohammad Dahri Road Mile 0/5-1/1	13.000	6,50,000	24 Months	3,000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of Hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **03-06-2024** No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.

2. The bids will be received back on **03-06-2024** up to 09.30 a.m. and will be opened on the same day @ 09.45 a.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the following dates:-


Schedule of Un-Responded Bids.

Date of Issue
2nd = **21-06-2024**

Date of Opening
2nd = **21-06-2024** received upto 09:30 A.M and
Opened on same day @ 09:45 A.M


3. Eligibility / Conditions: -

- i. Documentary evidence of work of equivalent cost and nature or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer. (A at least 01 similar nature of work having minimum cost 80% of the estimate cost of work or (B) At least 02 similar nature of work having minimum cost 50% of the estimate cost of work.
- ii. Bio data of Engineers and technical staff working with the firm.
- iii. The contractor must have the necessary machinery required for the smooth execution of work.
- iv. The contractor must have following personal capabilities.
(A) At least one civil engineer having experience for same nature of work with documentary proof for at least 02 years, in over all experience not less than 05 years.
- v. List of works in progress indicating cost of each work and copy of letter of award of work.
- vi. All the contractors / firms having produced Pakistan Engineering Council Certificate for the current year may be allowed participate in the tenders after submitting solvency certificate and other required documents as per PPRA rules.
- vii. The successful bidder / firm will have to provide 5% performance guarantee within 14 days after receiving of offer letter.
- viii. Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- ix. The application Shall accompany of tender fee as shown against each for purchase of bidding documents.
- x. The 5% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- xi. Certificate of bank showing credit worthiness along with current bank statement.
- xii. Affidavit to the effect that firm has not been black listed previously by any executing agency.
- xiii. Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- xiv. Conditional Tenders will not be entertained.
- xv. The proceeding agency may reject all are any bids subject to relevant provision of SPP rules-2010 / amendment of 2013.
- xvi. Contractor / Firm must be filler as per Income Tax Rules.
- xvii. In case of firm, list of partners / partnership deed, given full particulars of Directors / Proprietors are others connected alongwith power of attorney. In case of being sole proprietors such under taking on affidavit be furnished.
- xviii Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPPRA web site.
- xix Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- xx) In Case Government announce any public holiday on scheduled dates / if any member of Procurement Committee not present any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance with rule-41 (3) of SPPRA rule-2010.


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 MATIARI

Copy forwarded with complements to the:

1. The Director Information (Advertisement) Department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
2. The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide publicity on Government website.
3. The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
4. The Deputy Commissioner Matiari, for favour of kind information.
5. The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.
6. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
7. The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
8. The Assistant Engineers, Matiari/Hala for information & wide publicity.
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.



EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI