

## COMPARATIVE STATEMENT

5. GGPS M Anwar Khaskheli

- |                                   |            |
|-----------------------------------|------------|
| i) Name of Work.                  |            |
| ii) Date of issue of Tender       | 18-04-2025 |
| iii) Date of submission of Tender | 05-05-2025 |
| iv) Date of opening of Tender     | 05-05-2025 |
| v) Estimat Cost                   | 1,150,000  |
| vi) Earnest Money                 | 57,492     |
| vii) Time of completion           | 18 months  |

**M&R Programme 2024-25 District T.M Khan @ GGPS Muhammad Anwar Khaskhli Taluka & District T.M Khan (Semls Code 425010091).**

### BIDDER'S ELIGIBILITY / QUALIFICATION REPORT.

S.No.	Name of Contractor / Firm	Rate Quoted by Each Firm		Total Bid Price Offered	Remarks
		Part-A (Electric Work)	Part-B		
1	M/S Shah Electric Works	15.22% Below (S.I)	0.00% Above (S.I)	1,137,911	Lowest
2	M/S Abdul Razzak Mallah	14.63% below (S.I)	0.00% Above (S.I)	1,142,252	2nd High

The rate quoted by **M/S Shah Electric Works** Government Contractor(s) @ **15.22%** below for Part-A Electric Work and **0.00%** above on Part-B, Part-A & B totaling to Rs. **1,137,911** is evaluated as lowest by procurement committee is hereby recommended for approval.

### FINANCIAL REVIEW

#### DETAIL OF ESTIMATE

1	Cost of S.I Part-A	1,139,157
2	Non-schedule Items	50,646
3	Less: Below on S.I @ 15% except Item No. 15 to 18	105,054
	Sub Total	1,084,749
4	ADD SRB @ 5%	54,237
	<b>TOTAL</b>	<b>1,149,834</b>
5	Add contingency @ 01%	10,847
	<b>PART-B (W/S &amp; S/F)</b>	
6	Cost of S.I Part-B	0
7	Non-schedule Items	0
8	Add: Atpar	0
	<b>TOTAL PART-B</b>	<b>0</b>
	<b>G.TOTAL</b>	<b>1,149,834</b>
	<b>Contingency</b>	<b>0</b>
	<b>SAY</b>	<b>1,149,834</b>

#### Rate Quoted by contractor

##### M/S Shah Electric Works

1	Cost of S.I Part-A	1,139,157
2	Non-schedule Items-B	50,646
3	Less: Below on S.I @ 15.22% except Item No. 15 to 18	106,594
	Sub Total	1,083,209
5	ADD SRB @ 5%	54,702
	<b>TOTAL BID COST</b>	<b>1,137,911</b>
5	Add contingency @ 01%	10,832
	<b>ESTIMATED COST</b>	<b>1,150,000</b>
	<b>SAVING</b>	<b>12,089</b>
	<b>Rate Quoted by Contractor</b>	
	<b>M/S Abdul Razzak Mallah</b>	
1	Cost of S.I Part-A	1,139,157
2	Non-schedule Items-B	50,646
3	Less: Below on S.I @ 14.63% except Item No. 15 to 18	102,462
	Sub Total	1,087,341
4	Add SRB @ 5%	54,911
	<b>TOTAL BID COST</b>	<b>1,142,252</b>
	Add contingency @ 01%	10,873
	<b>ESTIMATED COST</b>	<b>1,150,000</b>
	<b>EXCESS</b>	<b>7,748</b>

(Mushfaq Ahmed Lakhair)  
Assistant Engineer  
Education Works Sub-Division-I  
Hyderabad  
MEMBER

(Engr: Riaz Ahmed Shaikh)  
Executive Engineer  
Electrical Education Works Division  
Hyderabad  
Chairman

(Samee Aijaz)  
Assistant Engineer (Local Government)  
Public Health Engineering  
Hyderabad  
MEMBER