

COMPARATIVE STATEMENT

2 Public School Tando Allahyar 1st floor Remaining work

(i) Name of Work	✓ ADP No. 36 Establishment of Public Schools in Sindh (25 Units) (Revised) @ Bilawal Elhama Zaidan Public School Tando Allahyar (2009-10) Programme Academic Block B (First Floor) (Remaining Work)
(ii) Date of issue of Tender	27-05-2025
(iii) Date of submission of Tender	28-05-2025
(iv) Date of opening of Tender	28-05-2025
(v) Estimat Cost	3,000,000
(vi) Earnest Money	1,49,920
(vii) Time of completion	06 months

BIDDER'S ELIGIBILITY / QUALIFICATION REPORT.

S.No.	Name of Contractor / Firm	Rate Quoted by Each Firm				Total Bid Price Offered	Remarks
		Part-A (Electric Work)		Part-B			
1	M/S Abdul Razzak Mallah	15.15%	Below (S. I)	0.00%	Above (S.I)	2,964,672	Lowest
2	M/S Iqbal Ahmed Shaikh	14.01%	below (S. I)	0.00%	Above (S.I)	2,988,248	2nd High

The rate quoted by M/S Abdul Razzak Mallah Government Contractor(s) @ 15.15% below for Part-A Electric Work and 0.00% above on Part-B, Part-A & B totaling to Rs. 2,964,672 is evaluated as lowest by procurement committee is hereby recommended for approval.


FINANCIAL REVIEW


DETAIL OF ESTIMATE

1 Cost of S.I Part-A	2,878,602	
2 Non-schedule Items	381,867	
3 Less @ 15%	431,790	
Sub Total	2,828,679	
4 ADD SRB @ 5%	141,434	
TOTAL	2,998,399	

5 Add contingency @ 01%	28,287	
PART-B (W/S & S/F)		
6 Cost of S.I Part-B	0	
7 Non-schedule Items	0	
8 Add Aqar	0	
TOTAL PART-B	0	
G.TOTAL	2,998,399	
Contingency	0	
SAY	2,998,399	

Rate Quoted by contractor			
M/S Abdul Razzak Mallah			
1 Cost of S.I Part-A	2,878,602		
2 Non-schedule Items-B	381,867		
3 Less: Below on S.I @	436,972	15.18%	
Sub Total	2,823,497		
5 ADD SRB @ 5%	141,175		
TOTAL BID COST	2,964,672		
5 Add contingency @ 01%	28,235		
ESTIMATED COST	3,000,000		
SAVING			
35,328			
Rate Quoted by Contractor			
M/S Iqbal Ahmed Shaikh			
1 Cost of S.I Part-A	2,878,602		
2 Non-schedule Items-B	381,867		
3 Less: Below on S.I @	414,519	14.40%	
Sub Total	2,845,950		
4 Add SRB @ 5 %	142,298		
TOTAL BID COST	2,988,248		
Add contingency @ 01%	28,460		
ESTIMATED COST	3,000,000		
EXCESS			
11,752			


 (Mashtaqe Ahmed Lakhair)
 Assistant Engineer
 Education Works Sub-Division-I
 Hyderabad
 MEMBER


 (Engr. Rizq Ahmed Shaikh)
 Executive Engineer
 Electrical Education Works Division
 Hyderabad
 Chairman


 Samee Aijaz
 Assistant Engineer (Local Government)
 Public Health Engineering
 Hyderabad
 MEMBER