HYDERABAD MUNICIPAL CORPORATION

COMPARATIVE STATEMENT

W. Sr. No. 04

Name of Work: Rehabilitation / Improvement of Niaz Stadium TMC Qasimabad HMC

Date of Opening;: 09/07/2024

NIT No: D.P/HMC/462/2024 dated 14/06/2024 T01713-24-0002

SH# Item Work Rate Quoted by the following various Contractor

M/S Muhammad Amin Brohi M/S GMS Builders &
Developer
Part A (Civil Work)
1. Schedule Amount 60,869,834.00 3.76% Above 12.57% Above
2, Add Cartage 2,295,379.00 60,89,834.00 60,869,834.00
3. 2,288,705.00 7,651,338.00
4. Total Amount 63,165,213.00 63,158.539.00 68,521,172.00
5. Add 5% SRB 3,158,261.00 3,158,261.00 3,158,261.00
6. Add Contingency Amount 29,000.00 29,000.00 29,000.00
7. Total Amount 66,352,474.00 66,345,800.00 71,708,433.00
Part B (Pipe Line)
1. Schedule Amount 2,189,812.00 At Par 10.11% Above
2. 2,189.812.00 2,189,812.00
3 0.00 221,389.00
4. Total Amount 2,189,812.00 2189812.00 2,411,201.00
5. Add 5% SRB 109491.00 109.491.00 109,491.00
6. Total Amount 2299303.00 2,299,303.00 2,520,692.00
Part C (Sanitary Work)

1. Schedule Amount 433743.00 At Par 9.5% Above
7 433.743.00 433,743.00
3. 0.00 41,205.00
4. Total Amount 433743.00 433.,743.00 474,948.00
5. Add 5% SRB 21687.00 21.687.00 21,687.00
6. Total Amount 455430.00 455,430.00

i 1LIC VOOl

496,635.00
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/ BID EVALUATION REPORT

=
1.

Name of Procuring
Agency:

Hyderabad Municipal Corporation

W. Sr. No. 04

2. Tender Reference No:  D.P/HMC/462/2024 dated 14/06/2024
Tender
3. Description/Name of ~ Rehabilitation / Improvement of Niaz Stadium TMC Qasimabad HMC
work/item:
Method of .
4. Procurement: Single Stage - One Envelop
5. Tender Published: SPPRA Sr.No. T01713-24-0002
6 Total Bid documents 2
) Sold:
7. Total Bids Received: 2
Bid Opening date: (if .
8. applicable) Not Applicable
No. of Bid technically
9. qualified (if Not Applicable
applicable):
10.  Bid(s) Rejected: 0
11,  [inancial Bid 09/07/2024
Opening date:
12. Estimated Cost 69,990,000.00
13 Bid Evaluation
" Report:
. . ; Reasons for
Sr.N Name of Offered by | Cost offered by | Ranking in Comparison with acceptance/
r.No. the bidder the Bidder terms of cost Estimated cost rejection
1 2 3 4 5
1* Lowest &
M/S Muhammad Most Savi 1% lowest
1 Amin Brohi 69,992,150.00 Adlamtagenis 7850 aving
Bidder
o | MSCOMSBuilders& | 25711 11300 | 2ndLowest | 571113 ‘ Excess Higher
Developer
\‘\\Pj\$ﬁ
(SAMI AI. (SHEERAZ ALI LAGHARI)
Assist: Executive Engineer / Director Parks/

Member Pc
Hyderabad Municipal
Corporation

Member Pc
Public Health Engineer Department

Chairman Pc
Hyderabad Municipal Corporation
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