

COMPARATIVE STATEMENT

47 GBPS Mazar Panhwar

ADP NO: 306/260 Up gradation of Primary Schools to Elementary Schools with Allied Facilities (08 Units) (SDG#4) District Dadu (ADP No.311 of 2022-23) @ GBPS Mazar Panhwar Taluka & District Dadu (Electric Work),

- | | |
|-----------------------------------|------------|
| i) Name of Work. | |
| ii) Date of issue of Tender | 27-05-2025 |
| iii) Date of submission of Tender | 28-05-2025 |
| iv) Date of opening of Tender | 28-05-2025 |
| v) Estimat Cost | 640,000 |
| vi) Earnest Money | 31,985 |
| vii) Time of completion | 06 months |

BIDDER'S ELIGIBILITY / QUALIFICATION REPORT.

| S.No. | Name of Contractor / Firm | Rate Quoted by Each Firm | | Total Bid Price Offered | Remarks |
|-------|----------------------------|--------------------------|----------------------|-------------------------|----------|
| | | Part-A (Electric Work) | Part-B | | |
| 1 | M/S M.A Kalhoro | 15.36% Below (S.I) | 0.00% Above (S.I) | 637,206 | Lowest |
| 2 | M/S New Shahzad & Brothers | 14.42% below (S.I) | 0.00% Above (S.I) | 643,744 | 2nd High |


The rate quoted by M/S M.A Kalhoro Government Contractor(s) @ 15.36% below for Part-A Electric Work and 0.00% above on Part-B, Part-A & B totaling to Rs. 637,206 is evaluated as lowest by procurement committee is hereby recommended for approval.


FINANCIAL REVIEW


DETAIL OF ESTIMATE

| | | | |
|-------------------------------|----------------|--|--|
| 1 Cost of S.I Part-A | 662,378 | | |
| 2 Non-schedule Items | 46,226 | | |
| 3 Less @ 15% | 99,357 | | |
| Sub Total | 609,247 | | |
| 4 ADD SRB @ 5% | 30,462 | | |
| TOTAL | 639,710 | | |
| 5 Add contingency @ 00% | 0 | | |
| PART-B (W/S & S/F) | | | |
| 6 Cost of S.I Part-B | 0 | | |
| 7 Non-schedule Items | 0 | | |
| 8 Add Atpar | 0 | | |
| TOTAL PART-B | 0 | | |
| G.TOTAL | 639,710 | | |
| Contingency | 0 | | |
| SAY | 639,710 | | |

| Rate Quoted by contractor | |
|-------------------------------|----------------|
| M/S M.A Kalhoro | |
| 1 Cost of S.I Part-A | 662,378 |
| 2 Non-schedule Items-B | 46,226 |
| 3 Less: Below on S.I @ 15.36% | 101,741 |
| Sub Total | 606,863 |
| 5 ADD SRB @ 5% | 30,343 |
| TOTAL BID COST | 637,206 |
| 5 Add contingency @ 00% | 0 |
| ESTIMATED COST | 640,000 |
| SAVING | |
| 2,794 | |
| Rate Quoted by Contractor | |
| M/S New Shahzad & Brothers | |
| 1 Cost of S.I Part-A | 662,378 |
| 2 Non-schedule Items-B | 46,226 |
| 3 Less: Below on S.I @ 14.42% | 95,515 |
| Sub Total | 613,089 |
| 4 Add SRB @ 5% | 30,654 |
| TOTAL BID COST | 643,744 |
| Add contingency @ 00% | 0 |
| ESTIMATED COST | 640,000 |
| EXCESS | |
| -3,744 | |


(Mushtaqe Ahmed Lakhalr)
 Assistant Engineer
 Education Works Sub-Division-I
 Hyderabad
 MEMBER


(Engr: Riaz Ahmed Shalkh)
 Executive Engineer
 Electrical Education Works Division
 Hyderabad
 Chairman


Samee Aijaz
 Assistant Engineer (Local Government)
 Public Health Engineering
 Hyderabad
 MEMBER