

**Office OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION (W&S) HYDERABAD**

No.TC/G-55/681

/of 2024 Hyderabad,

dated: 20 /12/ 2024.

INVITATION FOR BIDS

1. Sealed tenders under Single Stage Envelopes Procedure Bidding Process are hereby invited from the Contractor / Firms who are registered with Pakistan Engineering Council in the relevant and appropriate category in accordance with SPPRA Rules 2010, amended time to time.

TERMS AND CONDITIONS OF THE BIDS.


1. The blank tender form / proposal Bidding Documents can be obtained from the Office of the undersigned situated at Hyderabad on any working day up to **10.01.2025** at 1:00 PM on submission of written request and payment of prescribed Tender fee in Cash / Pay order (Non refundable) or can be downloaded Form SPPRA Website & will be received back on **10.01.2025** up to 3:00 PM Bids will be opened on same day at 3:00 PM by Procurement Committee in presence of Participating Bidders / Firms or their authorized representatives, who wish to be present.
2. Proposal must contain company Profile with following information / documents.
 - a) Valid registration certificate of Pakistan Engineering Council in appropriate category to the cost (where applicable).
 - b) Valid / Active Certificate of Income Tax Department (Copy of NTN) & Sindh Revenue Board (Sales Tax Registration) along with valid copy of CNIC # of Honour / Proprietor.
 - c) List of completed in progress works Executed during last 03 years & satisfactory certificate of work along with copy o work order.
 - d) Details of Machinery and equipment available for execution of work with documentary evidence.
 - e) Bank Statement of last 03 years, showing working balance to ascertain the financial worth of bidders.
 - f) The instruction to bidder, bidding data condition of contract data mentioned in SBD are applicable.
 - g) Current affidavit that the firm is not indulged in litigation and has not abandoned work nor black listed by any procuring agency and documents / information provided are true and correct.

Contd: P-2

(2)

3. In case of force major on submission / opening data and time or if Government Declare Holidays, the tender shall be submitted / opened on the next working day the same time and venue.
4. The Lowest evaluated bidders will deposit the remaining amount as performance security in terms of Rule-39 of SPPRA Rules-2010, No agreement will be executed or work order issued without fulfillment of this conditions.

2nd Attempt


5. If the undersigned or any member of Procurement Committee is out of headquarters or tenders found un-responded the next date of issuance upto ~~03.02.2025~~ at 1:00 PM and received back on ~~03.02.2025~~ at 3:00 PM and will be opened on same day at 3:00 PM.
 27.01.2025 


NOTE:

This tender notice can be seen in SPPRA Authority Website.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION (W&S)
HYDERABAD**

Copy forwarded to:

1. The Deputy Commissioner Hyderabad, for favour of his kind information.
2. The Superintending Engineer Works & Services Hyderabad, for favour of his kind information.
3.  The Director (C&B) Sindh Public Procurement Regulatory Authority Government of Sindh Karachi for information and necessary action.
4. The Executive Engineer Works & Service s (All) under Buildings Circle Hyderabad for information and vide publicity.
5. The Assistant Engineer (all) under Buildings Division Hyderabad for information.
6. The Members of Procurement Committee for Information & Making their Presence in bidding process.
7. Copy to Notice Board (Local) for vide publicity.


**EXECUTIVE ENGINEER
BUILDINGS DIVISION (W&S)
HYDERABAD**

Contd: P-3

LIST OF ADP WORK


| S. No. | Name of Work | Tentative Procurement cost In (M) | Required Bld Security In 2% | Tender Documentation fee | Approximate Completion Period |
|--------|---|-----------------------------------|-----------------------------|--------------------------|-------------------------------|
| 1 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (132,134,136 & 139) OF (PS-63) TALUKA LATIFABAD DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 2 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (132,134,136 & 139) OF (PS-63) TALUKA LATIFABAD (BALANCE WORK) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 3 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (112,115,118,119 & 130) OF (PS-63) TALUKA LATIFABAD DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 4 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (112,115,118,119 & 130) OF (PS-63) TALUKA LATIFABAD (BALANCE WORK) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 5 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (04 ,05, 06, 10, 11, 13, 14 & 15) TALUKA CITY (PS-65) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 6 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (04 ,05, 06, 10, 11, 13, 14 & 15) TALUKA CITY (BALANCE WORK) (PHASE-I) (PS-65) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 7 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (16,39,40,41,44,45,46 & 47) TALUKA CITY (PS-65) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 8 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (16,39,40,41,44,45,46 & 47) TALUKA CITY (BALANCE WORK)(PHASE-I) (PS-65) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 9 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (16,39,40,41,44,45,46 & 47) TALUKA CITY (BALANCE WORK)(PHASE-II) (PS-65) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 10 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (16,39,40,41,44,45,46 & 47) TALUKA CITY (BALANCE WORK)(PHASE-III) (PS-65) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 11 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO, (16,39,40,41,44,45,46 & 47) TALUKA CITY (BALANCE WORK)(PHASE-IV) (PS-65) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 12 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/VILLAGES AT TALUKA | 3.00 | 60000 | 3000/- | 24 Months |

| | | | | | |
|----|---|------|-------|--------|-----------|
| | QASIMABAD (NA-225) DISTRICT HYDERABAD | | | | |
| 13 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/VILLAGES AT TALUKA QASIMABAD(BALANCE WORK)(PHASE-I) (NA-225) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 14 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS/VILLAGES AT TALUKA QASIMABAD(BALANCE WORK)(PHASE-II) (NA-225) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 15 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS PLACES/VILLAGES AT TALUKA RURAL (NA-225) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 16 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS PLACES/VILLAGES AT TALUKA RURAL (BALANCE WORK)(PHASE-I) (NA-225) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 17 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS PLACES/VILLAGES AT TALUKA RURAL (BALANCE WORK)(PHASE-II) (NA-225) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 18 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS PLACES/VILLAGES AT TALUKA RURAL (BALANCE WORK)(PHASE-III) (NA-225) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 19 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS PLACES/VILLAGES AT TALUKA RURAL (BALANCE WORK)(PHASE-IV) (NA-225) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 20 | IMPROVEMENT OF C.C / PAVING BLOCKS AT KOHLI GOTH TOWN NEERUNKOT HALA NAKA DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 21 | REPAIR/RENOVATION OF DARGAH AT JEEVAN SHAH BHUKHARI AT HUR CAMP DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 22 | IMPROVEMENT OF C.C / PAVING BLOCKS AT VARIOUS STREETS OF UC'S (04,05 & 06) OF TOWN NERUNKOT (NA-220) TALUKA CITY DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 23 | IMPROVEMENT OF C.C / PAVING BLOCKS AT VARIOUS STREETS OF WARD CANTT: (01,02,03,05,06 & 07) TALUKA CITY DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 24 | IMPROVEMENT OF C.C / PAVING BLOCKS AT VARIOUS STREETS OF UC NO, (15,16,17,18,19,20,21,22,23,24,25,30,31,35,36 & 51) OF TOWN MIAN SARFARAZ/PARETABAD & TOWN NERUNKOT (NA-220) TALUKA CITY DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 25 | IMPROVEMENT OF C.C / PAVING BLOCKS AT VARIOUS STREETS OF UC NO, (15,16,17,18,19,20,21,22,23,24,25,30,31,35,36 & 51) OF TOWN MIAN SARFARAZ/PARETABAD & TOWN NERUNKOT (NA-220) TALUKA CITY (BALANCE WORK) (PHASE-I) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 26 | IMPROVEMENT OF C.C / PAVING BLOCKS AT VARIOUS STREETS OF UC NO, (15,16,17,18,19,20,21,22,23,24,25,30,31,35,36 & 51) OF TOWN MIAN | 2.00 | 40000 | 3000/- | 24 Months |

| | | | | | |
|----|---|------|-------|--------|-----------|
| | SARFARAZ/PARETABAD & TOWN NERUNKOT (NA-220) TALUKA CITY (BALANCE WORK) (PHASE-II) DISTRICT HYDERABAD | | | | |
| 27 | IMPROVEMENT OF C.C / PAVING BLOCKS AT VARIOUS STREETS OF UC NO, (15,16,17,18,19,20,21,22,23,24,25,30,31,35,36 & 51) OF TOWN MIAN SARFARAZ/PARETABAD & TOWN NERUNKOT (NA-220) TALUKA CITY (BALANCE WORK) (PHASE-III) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 28 | IMPROVEMENT OF C.C / PAVING BLOCKS AT VARIOUS STREETS OF UC NO, (15,16,17,18,19,20,21,22,23,24,25,30,31,35,36 & 51) OF TOWN MIAN SARFARAZ/PARETABAD & TOWN NERUNKOT (NA-220) TALUKA CITY (BALANCE WORK) (PHASE-IV) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 29 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(88,90,91,92,93,94,95,96,97,98, & 99) OF (PS-64) TALUKA LATIFABAD DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 30 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(88,90,91,92,93,94,95,96,97,98, & 99) OF (PS-64) TALUKA LATIFABAD (BALANCE WORK) (PHASE-I) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 31 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(88,90,91,92,93,94,95,96,97,98, & 99) OF (PS-64) TALUKA LATIFABAD (BALANCE WORK) (PHASE-II) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 32 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(100,101,102,103,104,105,106,109,110,11 1, & 131) OF (PS-64) TALUKA LATIFABAD DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 33 | CONSTRUCTION OF MOSQUE AT INDUS PAHARI NEAR POLICE STATION HALI ROAD TALUKA LATIFABAD DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 34 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(88,90,91,92,93,94,95,96,97,98,99,100,10 1 & 102) OF (NA-219) TALUKA LATIFABAD DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 35 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(88,90,91,92,93,94,95,96,97,98,99,100,10 1 & 102) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK)(PHASE-I)DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 36 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(88,90,91,92,93,94,95,96,97,98,99,100,10 1 & 102) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK)(PHASE-II)DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 37 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(103,104,105,106,114,115,117,118,122,12 9,130,132,133 & 134) OF (NA-219) TALUKA LATIFABAD DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |

| | | | | | |
|----|---|------|-------|--------|-----------|
| 38 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(103,104,105,106,114,115,117,118,122,129,130,132,133 & 134) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-I) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 39 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(103,104,105,106,114,115,117,118,122,129,130,132,133 & 134) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-II) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 40 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(103,104,105,106,114,115,117,118,122,129,130,132,133 & 134) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-III) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 41 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(103,104,105,106,114,115,117,118,122,129,130,132,133 & 134) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-IV) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 42 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(103,104,105,106,114,115,117,118,122,129,130,132,133 & 134) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-V) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 43 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(135,136,137,138 & 139) OF (NA-219) TALUKA LATIFABAD DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 44 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(135,136,137,138 & 139) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-I) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 45 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(135,136,137,138 & 139) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-II) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 46 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(135,136,137,138 & 139) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-III) DISTRICT HYDERABAD | 3.00 | 60000 | 3000/- | 24 Months |
| 47 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(135,136,137,138 & 139) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-IV) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 48 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(135,136,137,138 & 139) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-V) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |

| | | | | | |
|----|---|------|-------|--------|-----------|
| 49 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(135,136,137,138 & 139) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-VI) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 50 | IMPROVEMENT OF C.C / PAVING BLOCKS IN VARIOUS STREETS OF UC NO,(135,136,137,138 & 139) OF (NA-219) TALUKA LATIFABAD (BALANCE WORK) (PHASE-VII) DISTRICT HYDERABAD | 2.00 | 40000 | 3000/- | 24 Months |
| 51 | CONSTRUCTION OF C/WALL I/C EXTERNAL DEVELOPMENT OF RESIDENTIAL FLATS FOR ASSISTANTS COMMISSIONER / REVENUE OFFICERS OF DISTRICT HYDERABAD (BLOCK -A) | 3.00 | 60000 | 3000/- | 24 Months |
| 52 | CONSTRUCTION OF C/WALL I/C EXTERNAL DEVELOPMENT OF RESIDENTIAL FLATS FOR ASSISTANTS COMMISSIONER / REVENUE OFFICERS OF DISTRICT HYDERABAD (BLOCK -A E.I WORK) | 2.00 | 40000 | 3000/- | 24 Months |
| 53 | CONSTRUCTION OF C/WALL I/C EXTERNAL DEVELOPMENT OF RESIDENTIAL FLATS FOR ASSISTANTS COMMISSIONER / REVENUE OFFICERS OF DISTRICT HYDERABAD (BLOCK -B) | 3.00 | 60000 | 3000/- | 24 Months |
| 54 | CONSTRUCTION OF C/WALL I/C EXTERNAL DEVELOPMENT OF RESIDENTIAL FLATS FOR ASSISTANTS COMMISSIONER / REVENUE OFFICERS OF DISTRICT HYDERABAD (BLOCK -B E.I WORK) | 2.00 | 40000 | 3000/- | 24 Months |



**EXECUTIVE ENGINEER
BUILDINGS DIVISION (W&S)
HYDERABAD**