**NOTICE INVITING TENDER**

As per SPPRA Rules 2010, (Amended 2013) sealed tenders are invited from the interested persons / suppliers / contractors / companies on Standard Bidding Documents forms for procurement of below mentioned works in District Sujawal:-

S.#	Name of Works	Estimated Cost (M)	5% Bid Security Only BG	Tender Fee in C.D Shape	Time for completion
-----	---------------	--------------------	-------------------------	-------------------------	---------------------

LIST OF WORKS SEPRATELY ATTACHED

1. The intended participant can purchase the separate set of tenders on payment of tender fee on any working day during office hours from date of first publication to **23.05.2024 @ 11:00 AM** and/ or completion of 15 days response time as per SPPRA Rules whichever is earlier.
2. The tenders shall be received back on **24.05.2024 @ 10:00 AM** and opened on the same date @ 11:00 AM and/ or completion of 15 days response time as per SPPRA Rules whichever is earlier. in the presence of tender opening /evaluation committee and bidders or their authorized representatives who wish to be present with following documents.
3. Registration with Income Tax department (NTN Certificates) and copy of N.I.C.
4. Registration with Pakistan Engineering Council 2024 (Renewal).
5. Registration with Sindh Revenue Board.
6. Should have completed contracts of similar nature over the last 10 years, submit the satisfactory completion certificates and deliver presentation and satisfy the committee.
7. List of Machinery & Equipment available with documentary evidence of it's ownership certificate of Bank showing credit worthiness along with Bank Statement.
8. Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the department.
9. The bidders should submit earnest money as shown against each work in shape of Bank Guaranty prepared from the scheduled bank in favour of the under signed.
10. The competent authority may cancel the Bidding process at any time prior to the acceptance of a Bid or as per SPPRA Rules.
11. Affidavit to the effect that the Firm/Contractor has not been black listed previously by any executing agency.
12. Affidavit with effect that all documents / particulars / information furnished are true and correct.
13. In case of Firm, list of partners / partnership Deed, giving full particulars of Directors / proprietors or others connected along with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
14. Conditional / Telegraphic application will not be entertained for purchase of tenders.

[Handwritten Signature]
 R&I Incharge
 Advertisement Section
 Information Department
 Govt. of Sindh, Karachi

15. In case of work remains un-responded the next date of issue & receipt will be as under.
 16. No Advance Payment Certificate from the works in varies Department.

2 nd Attempt	Date of Issue Upto	Date of Receipt	Date of Opening
	10.06.2024 Upto 11:00 A.M.	11.06.2024 @ 10:00 AM	11.06.2024 @ 11:00 A.M.

EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SUJAWAL

Copy F.W.Cs to the:-

1. The Secretary to Government of Sindh, Information Technology Department New Sindh Secretariat Shah-Rah-Iraq Karachi of placement of the NIT on official websites of Government of Sindh. Website: www.sindh.gov.pk.
2. The Deputy Commissioner, Sujawal.
3. The Superintending Engineer Works & Services Department, Sujawal.
4. The Director (CB) Sindh Public Procurement Regulatory Authority, Govt. of Sindh, Karachi.
5. Sindh Public Procurement Regulatory Authority, Govt. of Sindh, Karachi. Website: www.pprasindh.gov.pk.
6. The Assistant Engineers (all) under Highway Division Sujawal for information and wide publicity.
7. Notice Board / Drawing Branch.
For information.

EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SUJAWAL


R&I In-charge
 Advertisement Section
 Information Department
 Govt. of Sindh, Karachi


LIST OF WORKS

S.#	Name of Works	Estimated Cost (M)	5% Bid Security Only BG	Tender Fee in C.D Shape	Time for completion
1.	Improvement of road from Sujawal - Jati road to Village Allah Bachayo Bhatti	5.000	5%	3000	24 Months
2.	Construction of road from Chota Pinyari to Ghulam Shah Laghari	5.000	5%	3000	24 Months
3.	Construction of road from Chuch Jehan Khan - Main Usman Tomb road to village Sahib Dino Kalmati	9.000	5%	3000	24 Months
4.	Construction of road from Rawat Khan Jamali road to village Yousif Kanth	10.000	5%	3000	24 Months
5.	Construction of road from Goongani road to village Master Muhammad Juman Jamali	8.000	5%	3000	24 Months
6.	Construction of road from Chuch Jehan Khan- Moosa Khan Pathan road to Village Shah Dino Mambrani	15.000	5%	3000	24 Months
7.	Construction of road from Chuch Jehan Kha - Ladiun City via Punhoon Khan Almani	20.000	5%	3000	24 Months
8.	Construction of road from Jaffar Bhojar road to village Muhammad Shah Bari	16.000	5%	3000	24 Months
9.	Construction of road from Bhuhar Wah to village Haji Abdullah Ghuno	8.000	5%	3000	24 Months
10.	Construction of road from Jati - Baran Abad road to village Haji Gul Muhammad Thaheem	19.000	5%	3000	24 Months
11.	Construction of road from Baran Abad Bai Budhi road to village Jan Muhammad Bhatti	20.000	5%	3000	24 Months
12.	Construction of C.C Paver Block road/ Drainage at village Liaqpur City	6.000	5%	3000	24 Months
13.	Construction of C.C Paver Block road, including Retaining Wall at Syed Pur Village	15.000	5%	3000	24 Months
14.	Construction of road from Bathoro - Jati Chowk road to village Ghani Pirzado	8.000	5%	3000	24 Months
15.	Construction of R.C.C Slab Bridge to vilage Ayob Thaheem	7.000	5%	3000	24 Months
16.	Construction of R.C.C Slab Bridge to vilage Hanif Otho	7.000	5%	3000	24 Months
17.	Retaking of R.C.C Slab at Kachi Begna to Baran Abad	1.000	5%	3000	24 Months
18.	Re-Construction of road from Begna to Village Uris Samejo road	2.000	5%	3000	24 Months
19.	Construction of C.C Paving Block at Village Tarr Khowaja	2.000	5%	3000	24 Months

S.#	Name of Works	Estimated Cost (M)	5% Bid Security Only BG	Tender Fee in C.D Shape	Time for completion
20.	Construction of road including R.C.C Slab Bridge from Jati - Baran Abad road to village Noor Muhammad Shah via Arif Masih	6.000	5%	3000	24 Months
21.	Construction of road from Bhano to Qadir Dino Shah road to village Mir Hussan Lashari	8.000	5%	3000	24 Months
22.	Construction of road from Sujawal - Chuhar Jamali road to Village Saleh Muhammad Rind	14.000	5%	3000	24 Months
23.	Construction of road from Sujawal - Chuhar Jamali road to village Jumma Khan Khoso Abdullah Khoso	10.000	5%	3000	24 Months
24.	Construction of road from Sujawal - Bathoro road to Main Malook to village Wali Muhammad Abbasi Via Khan Muhammad Shah	9.000	5%	3000	24 Months
25.	Construction of road from Sujawal- Jati Ghulam Shah Sim to village Jurial Shah	9.000	5%	3000	24 Months
26.	Construction of road from Bello - Darro road to village Umeed Ali Korar	5.000	5%	3000	24 Months
27.	Construction of road from Sujawal - Badin road to village Dargah Sakhi Ahmed	13.000	5%	3000	24 Months
28.	Construction of road from Jati Chowk to Malliya Mori to village Rab Dino Maliyo	10.000	5%	3000	24 Months
29.	Construction of road from Bathoro- Jati Chowk road to village Darya Khan Bhatti	10.000	5%	3000	24 Months
30.	Construction of road from Darro - Kot Almo to village Arab Janwari including Bridge	5.000	5%	3000	24 Months
31.	Improvement of road from Sujawal - Chuhar Jamali road to village Haji Muhammad Khan Khoso	9.000	5%	3000	24 Months
32.	Construction of 10' Span R.C.C Slab Bridge at Main Malook Stop Taluka Sujawal	5.000	5%	3000	24 Months
33.	Construction of 10' Span R.C.C Slab Bridge to village Izhar Shah	5.000	5%	3000	24 Months
34.	Construction of 10' Span R.C.C Slab Bridge to village Haji Porho Chandio	5.000	5%	3000	24 Months
35.	Construction of main entrance Gate and C.C Paving Blocks in streets at Dargah Shah Yaqeeq.	9.000	5%	3000	24 Months
36.	Construction of road from Ghulam Hussain Garho to Village Pariyo Hingorjo	2.000	5%	3000	24 Months
37.	Construction of road from Ajab Soomro to Ilyas Soomro	1.500	5%	3000	24 Months

S.#	Name of Works	Estimated Cost (M)	5% Bid Security Only BG	Tender Fee in C.D Shape	Time for completion
38.	Construction of R.C.C Slab Bridge at Shah Kapoor RD.38 to Village Haji Soomro	1.500	5%	3000	24 Months
39.	Construction of C.C Road and Draning from Old National Bank to Heera House	1.500	5%	3000	24 Months
40.	Construction of R.C.C Slab Bridge at Machhi village	5.000	5%	3000	24 Months
41.	Construction of R.C.C Slab Bridge at Moosa Mallah	5.000	5%	3000	24 Months


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SUJAWAL


R&A Department
Advertisement & Information Deptt
Govt. of Sindh, Karachi