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STANDARD BIDDING DOCUMENT
PROCUREMENT OF WORKS
(For Contracts Costing up to Rs 2.5 MILLION)

Name of Work: N.I.T S.No.02

ADP# 403 / 258 Up-gradation of Primary Schools to Elementary Schools
with Allied Facilities (04 Units) (SDG#4) District Tando Allahvar@ GBPS
Mevo Kurkaly Taluka Chamber District Tando Allahvar (Electric \Work).

ISSUE TO: -
TENDER FEE: - 1000/-
DR NO: - DATED:-
CONTRACTOR EXECUTIVE ENGINEER
ELECTRIC EDUCATION WORKS
DIVISION HYDERABAD

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.
The main text refers to admeasurements contracts.
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Draft Bidding Document for Works up to 2.5 M

Instructions to Bidders/ Procuring Agencies
General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Agency. It
should also give information on bid submission, opening and evaluation, and on the award of
contract.

Matters governing the performance of the Contract or payments under the Contract, or matters
affecting the risks, rights, and obligations of the parties under the Contract are included as
Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once
the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring
Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in lump
sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN
also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of items
with scheduled/item rates with premium to be filled in form of percentage above/ below or on
item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract
and under no circumstance shall any contractor be entitled to claim enhanced rates for any
item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed
form stating at what percentage above or below on the rates specified in Bill of Quantities for
items of work to be carried out: he is willing to undertake the work and also quote the rates for
those items which are based on market rates. Only one rate of such percentage, on all the
Scheduled Rates shall be framed. Tenders, which propose any alternative in the works
specified in the said form of invitation to tender or in the time
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allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected
and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether
the bidder fulfills all codal requirements of eligibility criteria given in the tender notice
such as registration with tax authorities, registration with PEC (where applicable),
turnover statement, experience statement, and any other condition mentioned in the NIT
and bidding document. If the bidder does not fulfill any of these conditions, it shall not
be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be
checked and added or subtracted from amount of bill of quantities to arrive the final
bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total
cost that is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency there
1s an obvious misplacement of the decimal point in the unit rate, in which case the
total cost as quoted will govern and the unit rate corrected. If there is a discrepancy
between the total bid amount and the sum of total costs, the sum of the total costs
shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

Name of Procuring Agency Executive Engineer Electric Education Works Division

(@). Hyderabad
(b).  Brief of Description ADP# 403 / 258 Up-gradation of Primary Schools to
Elementary Schools with Allied Facilities (04 Units)
(SDG#4) District Tando Allahvar@ GBPS Mevo
Kurkaly Taluka Chamber District Tando Allahyar
(Electric \Work).
©) Procuring Agency’s Office of Executive Engineer Electrical Education Works
" Address Division Hyderabad @ GBHS Old Wahdat Colony Hyderabad.
(d). Estimated Cost:- Rs. 1710000
(e). Amount of Bid Security:- Rs. 85500 (At 5%)
(f) Period of Bid Validity (Days):- - 120 Days
(g) Security Deposit (i/c bid Security):- Rs. 85500 (At 5%)
(h) .P_ercentage, if any , to be deducted from bills Rs. 136800 (At 8% L.Tax)
) fi)rizlec.l}lne for Submission of Bids along with 23.04.2025 upto 1:00 P.M
Office of Executive Engineer Electrical
. . . o Education Works Division Hyderabad
(J) Venue, Time & Date of Bid Opening:- - @ GBHS Old Wahdat Colony
Hyderabad on 23-04-2025 @ 2:00 PM.
) Time for Completion from written order of 01 (month) Months
Commence:- I
() Liquidity Damages:- - (At 10%)
(m) CD No. Amount Rs. dated: / /2022
Bank
CONTRACTOR EXECUTIVE ENGINEER
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Draft Bidding Document for Works up to 2.5 M
Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not enter
upon or commence any portion or work except with the written authority and instructions of
the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the
contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender shall
be strictly observed by the contractor and shall reckoned from the date on which the order to
commence work is given to the contractor. And further to ensure good progress during the
execution of the wok, contractor shall be bound, in all in which the time allowed for
completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency
at the rate per day stated in the bidding data for each day that the completion date is later than
the Intended completion date; the amount of liquidated damage paid by the contractor to the
Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated
damages from payments due to the contractor. Payment of liquidated damages does not affect
the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and notice of
10 days has expired;

(ii1))  in the case of abandonment of the work owing to the serious illness or death of
the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by
the Engineer is not paid to the contractor within 60 days of the date of the
submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following
courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A (iii)
and (iv) above;

(i1)  to finalize the work by measuring the work done by the contractor.
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made
any advances on account of, or with a view to the execution of the work or the
performance of the contract,

(i)  however, the contractor can claim for the work done at site duly certified by the
executive engineer in writing regarding the performance of such work and has
not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall
give possession of all parts of the site to the contractor. If possession of site is not given by the
date stated in the contract data, no compensation shall be allowed for any delay caused in
starting of the work on account of any acquisition of land, water standing in borrow pits/
compartments or in according sanction to estimates. In such case, either date of
commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own
initiatives before the date of completion or on desire of the contractor may extend the intended
completion date, if an event (which hinders the execution of contract) occurs or a variation
order 1s issued which makes it impossible to complete the work by the intended completion
date for such period as he may think necessary or proper. The decision of the Executive
Engineer in this matter shall be final; where time has been extended under this or any other
clause of this agreement, the date for completion of the work shall be the date fixed by the
order giving the extension or by the aggregate of all such orders, made under this agreement.
When time has been extended as aforesaid, it shall continue to be the essence of the contract
and all clauses of the contract shall continue to be operative during the extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the work
in the most substantial and work-man-like manner and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive
Engineer and initialed by the parties, the said specification being a part of the contract. The
contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and
instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his
office and to which the contractor shall be entitled to have access at such office or on the site
of work for the purpose of inspection during office hours and the contractor shall, if he so
requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.
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Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the
progress of the work may justify for all work executed and not included in any previous
bill at least once in a month and the Engineer-in-charge shall take or cause to be taken
the requisite measurements for the purpose of having the same verified and the claim,
as for as admissible, adjusted, if possible before the expiry of ten days from the
presentation of the bill, at any time depute a subordinate to measure up the said work in
the presence of the contractor or his authorized agent, whose countersignature to the
measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a
bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction
of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from final
bill and rectification of defects and unsatisfactory items of works pointed out to him
during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date
fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the
measurements and of the total amount payable for the works shall be final and binding
on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running account
bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from
the original contractor to cover any increase or decrease in quantities, including the
introduction of new work items that are either due to change of plans, design or
alignment to suit actual field conditions, within the general scope and physical
boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the
variation in writing subject to the limit not exceeding the contract cost by of 15% on the
same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill
of Quantities, the quotation by the contractor is to be in the form of new rates for the
relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is
within the rate worked out by him on detailed rate analysis, and then only he shall
allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by
more than 15%, and then Engineer can adjust the rates for those quantities causing excess
the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount,
shall be subject of another contract to be tendered out if the works are separable from the
original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-charge
or his subordinate-in-charge of the work may instruct the contractor to uncover and test
any part of the works which he considers may have a defect due to use of unsound
materials or unskillful workmanship and the contractor has to carry out a test at his own
cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove
and reconstruct the work so specified in whole or in part, as the case may require. The
contractor shall correct the notified defect within the Defects Correction Period
mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He
may rectify or remove, and re-execute the work or remove and replace the
materials or articles complained of as the case may be at the risk and expense in
all respects of the contractor.
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(ii) If the Engineer considers that rectification/correction of a defect is not essential
and it may be accepted or made use of; it shall be within his discretion to accept
the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable
times have access to the site for supervision and inspection of works under or in course
of execution in pursuance of the contract and the contractor shall afford every facility
for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable
notice of the intention of the Engineer-in-charge or his subordinate to visit the work
shall have been given to the contractor, then he either himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing present
for that purpose, orders given to the contractor’s duly authorized agent shall be
considered to have the same force an effect as if they had been given to the contractor
himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without
giving notice of not less than five days to the Engineer whenever any such part of the
works or foundations is or are ready or about to be ready for examination and the
Engineer shall, without delay, unless he considers it unnecessary and advises the
contractor accordingly, attend for the purpose of examining and measuring such part of
the works or of examining such foundations;

(B) If any work 1s covered up or placed beyond the reach of measurement without such
notice having been given, the same shall be uncovered at the contractor’s expense, and
in default thereof no payment or allowance shall be made for such work, or for the
materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage to
physical property or facilities or related services at the premises and of personal injury and
death which arise during and in consequence of its performance of the contract. if any damage
is caused while the work is in progress or become apparent within three months of the grant of
the certificate of completion, final or otherwise, the contractor shall make good the same at his
own expense, or in default the Engineer may cause the same to be made good by other
workmen, and deduct the expenses from retention money lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall not
set fire to any standing jungle, trees, bush-wood or grass without a written permit from the
Executive Engineer. When such permit is given, and also in all cases when destroying, cutting
or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures
to prevent such fire spreading to or otherwise damaging surrounding property. The contractor
is responsible for the safety of all its activities including protection of the environment on and
off the site. Compensation of all damage done intentionally or unintentionally on or off the site
by the contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract any part
of the works without the prior consent of the Engineer. Any such consent shall not relieve the
contractor from any liability or obligation under the contract and he shall be responsible for
the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these
acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The
provisions of this contract shall apply to such subcontractor or his employees as if he or it
were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which
cannot be amicably settled between the parties, , the decision of the Superintending Engineer
of the circle/officer/one grade higher to awarding authority shall be final, conclusive and
binding on all parties to the contract upon all questions relating to the meaning of the
specifications, designs drawings, and instructions, hereinbefore mentioned and as to the
quality of workmanship, or materials used on the work or as to any other questions, claim,
right, matter, or thing whatsoever in any way arising out of, or relating to the contract design,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution, of failure to execute the same, whether arising, during
the progress of the work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished
with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed all temporary structures and materials
brought at site either for use or for operation facilities including cleaning debris and dirt at the
site. If the contractor fails to comply with the requirements of this clause then Engineer-in-
charge, may at the expense of the contractor remove and dispose of the same as he thinks fit
and shall deduct the amount of all expenses so incurred from the contractor’s retention money.
The contractor shall have no claim in respect of any surplus materials as aforesaid except for
any sum actually realized by the sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within a
period of three months from the date of issue of secured advance and definitely
not for full quantities of materials for the entire work/contract. The sum payable
for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions
shall be affected from the monthly payments on actual consumption basis, but
not later than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of
the works (a work should be considered as complete for the purpose of refund of security
deposit to a contractor from the last date on which its final measurements are checked by a
competent authority, if such check is necessary otherwise from the last date of recording the
final measurements), the defects notice period has also passed and the Engineer has certified
that all defects notified to the contractor before the end of this period have been corrected, the
security deposit lodged by a contractor (in cash or recovered in installments from his bills)
shall be refunded to him after the expiry of three months from the date on which the work is
completed.

DIVISIONAL ACCOUNTS OFFICER
ELECTRIC EDUCATION WORKS
DIVISION HYDERABAD

CONTRACTOR EXECUTIVE ENGINEER
ELECTRIC EDUCATION WORKS DIVISION
HYDERABAD
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SCHEDULE -A TO BID

SCHEDULE OF PRICES SUMMARY OF BID PRICES.

Name of Work: ADP# 403 / 258 Up-gradation of Primary Schools to Elementary
Schools with Allied Facilities (04 Units) (SDG#4) District Tando
Allahyar@ GBPS Mevo Kurkaly Taluka Chamber District
Tando Allahyar (Electric \Work).

Bill No. Description Total Amount (Rs)
1  |[Part-A- Scheduled Items Rs
2 [Part-B Non-Schedule Items Rs
Total Bid Prices (the mount to be entered in paragraph 1 of Rs
the form of bid) in words)
In Words Rs.
CONTRACTOR
ASSISTANT ENGINEER ASSISTANT ENGINEER
ELECTRIC EDUCATION WORKS PUBLIC HEALTH ENGINEERING
SUB- DIVISION-I HYDERABAD HYDERABAD
(MEMBER) (MEMBER)
EXECUTIVE ENGINEER
ELECTRIC EDUCATION WORKS
DIVISION HYDERABAD
(CHAIRMAN)
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XECU s ENGIN

L IDUCATION WORKS DIVISION HYDERABA

Email - xeneewhyd@gmail. com

Executive Engineer Electrical Education Works D

NO: XEN (EEW.DHYD/TC/G-SS/ 665 OF 2025, DATED. 27 /03 /2025,
NOTICE INVITING TENDE

interested contractors / firms (list of works are mentioned below)

ivision Hyderabad Invited Sealed Tenders on composite schedule of (CSR) Rate analysis or on both from

. BId security In
ADP No. i " Estimated | million Rs.(in | Tender ime for Completion
Name of scheme / work District Cost (M) form of call Fee Time for p
deposit)
! 2 4 3 6 7 8
3047288 Up-gradation of Primary Schools to Elementary Schools with
i Allied Facilities (04 Units) (SDG#4) District Tando Allahyar
1 GBPS Muhammad Siddique Baloch TAYar 1.710 0.086 1000 18| Months
2 |GBPS MEVO Kurkli Taluka Chamber T.AYar 1.710 0.086 1000 18| Months
3 [GBPS Talib ul Mola Colony Taluka Tando Allahyar TAYar 1.710 0.086 1000 18/Months
Provision of Missing/Additional Falcilities and Renovation
of Existing High School alongwith Their feeder Primary
430/383 School (1-Unit) (SDG # 4) District Jamshoro (2019-20-
Programme)
[ [Model School / feeder school at GGHS Kotri (R/work). | Jamshoro 1.931 0.097 1000 24|Months
Provision of Missing / Additional Facilities and Renovation of Existing
4597403  [High/ Higher Secondary Schools (SDG#4) (06 Units) District Hyderabad.
1 |GBHS Tando Jam No. | Farm Tal; Rural Hyderabad Hyderabad 2.000 0.100 1000 24|Months
Up-gradation of Middle School to High School (03 Units) (SDG#4) District
504/437 Hyderabad
| 1 [GBLSSDaya Baig Mughal. | RuniHyd 2.000 0.100 1000 24|Months
Provision of Additional Facilities and Remaining / Left Over
636/568 work of GBHS But Sirai, GBHS Thariri Mohbat & GMS Sojhoro
Mirani (03 Units) (SDG#4) (ADP 636 2023-24) District Dadu
(C:78.780 + R: 0.000).
I 1 |GBHS But Sirai, Mehar (Remaining work). (F.Floor). I Dadu 1.500 0.075 1000 12|Months
Construction / Reconstruction of Existing High / Higher
642/574 Secondary Schools (03 units) (Rain / Flood Damaged 2022)
(SDG#4) (ADP 642 2023-24) District Jamshoro (C:75.040 + R:
| 1 [GBHS Jamshoro Colony | Jamshoro 1166 0.058 1000 12{Months
13.727 13,727,000
1 Eligibility:-
i Registration with Board of Reveune (FBR) Filer or Non-Filer status Income Tax (N.T.N).
1i  Registration with Sindh Revenue Board (SRB).
iii Participate only Electrical contractor license holder issued by Electric Inspector Licence Renewal 2025 for Hyderabad, Mirpurkhas
and Larkana regions respectively.
. The Bid Security 5% (Five Percent) in the shape of call deposit issued from any schedule bank of Pakistan in favour of undersigned
¥ shall be submitted at the time of submission of bidding documents.
v Copy of C.N.L.C of Propriter / Partners ( if any).
2 Qualification:-
1. List of Similar works with cost carried out in past three years.
iii.  Financial statement and income tax retrun for the last financial (3) three years.
iv.  List of litigation (if any), their nature and status / outcomes.
v.  Affidavit / undertaking regarding firm neither been black listed nor involved Government Department.
vi.  any condition or deletion can be made by procuring agency.
4. Method of procurement i.e Single Stage -Single Envelope.
5. Bidding / Tender Documents issued,
. Issuance:- Document will be issued from date of publication till 22.04.2025 on payment of tender fee (Non-refundable mentioned
: against each item in the list).
ii.  Submission:- Ist date will be;
, From the date of publication in press and hoisted on
A |Date of Isssuance of Bidding Documents website of SPPRA at or before 01:00 pm on
.04. m. i
B |Dead line for Submission of bids 43 0 ke el
undersigned.
. " .04.2025 . i
C |Venue, time and date of bidd opening On 23.0 2025 upto 02:00 pm in the Office of the
undersigned.

Opening:- Will be opened on same date within one hour of submission of the bids.

CamScanner
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(b)
(c)

(d)

O o N W) =

o

d ‘\ddress:- Office of Executive Engineer Electrical Education Works Division Hyderabad @ GBHS O1d Wahdat Colony Hyderabad

%.‘ (ce(s):- Of Issuance, Submission , inquines and opening will be:- Page 2

E-mail Address:- xeneewhyd @gmail com

Un-responded Tenders:- Will be again issued / submitted / opened on following dates

Submission & Opening

Altempt Issue Date Date

2nd

Funding Position:- Funds are available in annual Development Programme against respective scheme

Terms & Condition:-

Under following condition bid will be rejected -

Conditional, electronic and telegraphic bids / tenders

Bids not accompanied by bid secunty of required amount and form;

Bids received after specified date and ime

Black hsted firms

Bid Validity Period:- (90 days)

In case of holiday and unforseen circumstances on opening date, the bids shall be submitted and opened on the pext working day. Other

terms and condition shall remain the same.

Procuring Agency reserves the right to rejet all or any bid at any time prior to the acceptance of bid subject to the relevant provisions of Sindh

Public Procurement Rules 2010 (CV
/-

EXECUTIVE ENGINEER
ELECTRICAL EDUCATION WORKS
VIS]ON HYDERABAD

Copy forwarded with compliments for information to: -

The Directar (A & F) Sindh Public Procrument Regulatory Authority Govenment of Sindh Karachi Block-08, Sindh Secretariat (4-A) Coun Road Karachi.
The Chief Engineer Educanon Works Hyderabad

The Supenntending Engineer Education Works Circle Hyderabad

The Chairman / Members of Complain Redresal Committee (CRC).....c.oooiiiiiiiiiiniiinninnn,

The Member of Procrument Committee, Assistant Engineer Education Works Sub-Division-] Hyderabad.

The Member of Procrument Committee, Assistant Engineer Public Health Engincering Hyderabad. .

XE ’ IGIN
The Assistant Engineer Electrical Educanon Works Sub-Division-LILITI & TV Hyderabad H.EC]%(%EC?\\SS\F?ORKS
Copy Nouce Board / NI T File / Drafisman / Head Clerk / Tender Clerk. o=

Master File e

(8 CamScanner
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SCHEDULE (B)

NAME OF WORK: - ADP# 403 / 258 Up-gradation of Primary Schools to Elementary Schools with Allied
Facilities (04 Units) (SDG#4) District Tando Allahyar@ GBPS Mevo Kurkaly Taluka Chamber District
Tando Allahyar (Electric \Work).

S.No. Description of Items Qty Rate Unit Amount

PART-A SCHEDULE ITEM

Wiring for light or fan point 3/.029 PVC insulated wire in 20mm 3/4" PVC conduit
1 recessed in the wall or column as required (S.I No. 102 /P-11)

70.00 @ 6573.50 P.No. 460145 /-
2 Wiring for plug point 3/.029 PVC insulated wire in 20mm 3/4" PVC conduit recessed
in the wall or column as required (S.I No. 104 /P-11)

16.00 @ 437229 P.No. 69957 /-
3 Providing & laying (MAIN or SUB MAIN) PVC insulated with size 2-7/029 copper
cunductor in 3/4" dia PVC recessed in the wall or column as required (S.I No. 10 /P-
03)
600.00 @ 400.92 P.Rft. 240552 /-
4 Providing & laying (MAIN or SUB MAIN) PVC insulated with size 2-7/036 copper
cunductor in 3/4" dia PVC conduit on surface. (S.I No. 5 /P-03)

450.00 @ 51047 PRft 229712 /-

5  Wiring for Call Bell point 3/.029 PVC insulated wire in 20mm 3/4" PVC conduit
recessed in the wall or column as required (S.I No. 106 /P-11)
200 @ 671249 P.No. 13425 /-

6 Providing & laying (MAIN or SUB MAIN) PVC insulated with size 2-7/044 copper
cunductor in 3/4" dia PVC recessed in the wall or column as required (S.I No. 12 /P-

04)
400.00 @ 66091 P.Rft. 264364 /-
7  Providing & fixing Brass Battin Holder (S.I.No. 193/P-19)
3500 @ 1152.61 P.No. 40341 /-
8 Providing & fixing Backlight ceiling rose with 2 terminal (S.1.191-B/P-19)
31.00 @ 37339 P.No. 11575 /-

9  Providing & Fixing circuit breaker 6,10,15,20,30,40,50 & 63 Amp SP (TB-5S) on
prepared board as required (S.1.No.178/P-18)

14.00 @ 2504.12 Each 35058 /-
10 P/F Circuit Breaker 6, 10, 15, 20, 30, 40, 50 & 63 Amp DP (TB-5S) on prepared /-
board as required. (S.I.No. 179/P-18).
1.00 @ 5528.57 Each 5529
11 Providing & Fixing circuit breaker 15,20,30,40,50 & 60 Amp TP (XE-100 cs)(CB) on
prepared board as required (S.I.No.181/P-18)

1.00 @ 26103.18 Each 26103
12 Providing & Fixing Volt Meters size 96/96mm 500 volt as required and as per
instruction of E.I (S.I.No. 240-B/P-22)
200 @ 4186.50 Each 8373 /-
13 Providing & Fixing A.C Electric Ceilling fan 56" (good quality) (S.I No. 195, P-19).
18.00 @ 14869.21 Each 267646

14 Providing & Fixing earthing set (1'x1') copper plet i/c excavation of rock earth 12
depth or if water come out i/c salt/ choracale mixed with G.I pipe with nut bolt testing
topping etc complete. (S.I.No. 252 / P-6)

1.00 @ 30191.00 Each 30191 /-
15 Providing & Fixing one way SP 10/15 amp switch surface type (S.I.No. 188 / P-19)
70.00 @ 468.19  Each 32773
16  Providing & Fixing Two Pin 10/15 amp plug & socket (S.I.No. 189 / P-19)
16.00 @ 617.69  Each 9883
17 Providing & Fixing Three pin 10/15 Amp plug & socket flush type (S.I.No. 190 / P- /-

800 @ 67736 P.No. 5419




PART-B NON-SCHEDULE ITEM

P/F LED tube light 18 watts Light emiting diode Classification with LED
driver Complete Plastic Covered and Base e.t.c complete (R.A. Approved)

P/F L.E.D Fancy tybe bulb i/c 20 to 32 watts as required (R.A Approved)

P/F LED light 8" sq. / circle Shape 09 watts in plastic cover Fancy type
(R.A. Approved)
P/F capsole light superior quality with plastic reflector i/c connection as

required.(R.A. Approved)

S/F of pilot lamp (Neon sign) 200/240 volts fixing on a prepared i/c
necessary connection as required.

P/F A.C or D.C Electric Bell 200 /250 volts 70mm (3/4") Gong.

P/F 10 Ampss polycarborate flame retardant bell push with fancy gang plate
fixed on die fadricated powder couted metal bourd recesses in wall or
column i/c connection as required

P/F Exhaust fan 12" plastic body complete in all respect as required (GFC
Pak ) Good Quality (R.A Approved)

P/F Distribution Panel Board 3/8" thic sheeting Double Shutter to
Accommodate circuit Breker i/c Painting with enammelled paint. (R.A.
Approved)

CONTRACTOR

Total Part A Rs:

1,751,045 |/-

Above / Below %
Total Rs.

1200 @ 3500.00 Each 42000 /-
37.00 @ 1440.00 Each 53280 /-
6.00 @ 2450.00 Each 14700 /-
9.00 @ 609.84 Each 5489 /-
3.00 @ Each /-
200 @ Each /-
200 @ Each /-
1.00 @ 3223.00 Each 3223 /-
1.50 @ 1950.00 P.Sft 2925 /-
Total Part B /-

Total Part A /-

Total Part A+B /-

EXECUTIVE ENGINEER
ELECTRICAL EDUCATION WORKS
DIVISION HYDERABAD



Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: XEN (E.E.W.D)HYD/TC/G-55/ 665 OF 2025  Dated: . 27/ 03 /2025.

Contract Value: 1.710 (M)

Contract Title: ADP# 403 / 258  Up-gradation of Primary Schools to
Elementary Schools with Allied Facilities (04 Units) (SDG#4)
District Tando Allahvar@ GBPS Mevo Kurkaly Taluka
Chamber District Tando Allahvar (Electric \Work).

[M/S ] hereby declares that it has
not obtained or induced the procurement of any contract, right, interest, privilege or other obligation
or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or
any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing,
[M/S ] represents and warrants that it has fully declared the
brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall
not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or
kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing
the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever
form, from rocuring Agency ( A), except that which has been expressly declared pursuant hereto.

[M/S ] certifies that it has made and will
make full
disclosure of all agreements and arrangements with all persons in respect of or related to the
transaction with Executive Engineer Electrical Education Works Division Hyderabad and has not
taken any action or will not take any action to circumvent the above declaration, representation or
warranty.

IM/S ] accepts full responsibility and strict
liability for making any false declaration, not making full disclosure, misrepresenting facts or taking
any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that
any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid
shall, without prejudice to any other right and remedies available to PA under any law, contract or
other instrument, be voidable at the option of Executive Engineer Electrical Education Works
Division.

Notwithstanding any rights and remedies exercised by Executive Engineer Electrical
Education Works Division in this regard, [M/S ] agrees to
indemnify Executive Engineer Electrical Education Works Division for any loss or damage incurred
_by it on'account of its corrupt business practices and further pay compensation to Executive Engineer
Electrical Education Works Division in an amount equivalent to ten time the sum of any commission,
gratification, bribe, finder’s fee or kickback given by [M/S ] as
aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest,
privilege or other obligation or benefit, in whatsoever form, from Executive Engineer Electrical
Education Works Division.

Executive Engineer Electrical Education
Works Division Hyderabd [Supplier /Contractor/Consultant]




